STATE OF CALI FORNI A

BI D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

Bl D211

PAGE 1
Bl D OPENI NG DATE 08/ 26/ 04 I'N LOS ANGELES COUNTY AT VARI QUS RR | NVOLVEMENT 09/ 03/ 04
CONTRACT NUMBER 07-206804 LOCATI ONS CONTRACT CCDE "A '
LOCATI ON 07-LA-60-0.0/19.5 35 CONTRACT | TEMS
GRI ND CONCRETE PAVEMENT FEDERAL Al D ACNH-PO60-(125)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
PROPCSALS | SSUED 16 FUND TOTAL HA22 19, 213, 000 TOTAL NUMBER OF WORKI NG DAYS 420
NUVMBER OF BI DDERS 3 ENG NEERS EST 16, 940, 000. 00 AMOUNT OVER 5,657, 294. 00 PERCENT OVER EST 33. 40
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1A 22,597, 294. 00 1 CHUMO CONSTRUCTI ON | NC 626 960-9502
00387331
B) 420 DAYS X 50400 14425 JOANBRI DGE STREET FAX 626 960-3887
A+B) 43, 765, 294. 00 BALDW N PARK CA 91706-1747
2 A 22,127, 150. 50 2 AMERI CAN CI VI L CONSTRUCTORS 707 746-8028
WEST COAST I NC 00526319
B) 480 DAYS X 50400 3701 MALLARD DRI VE FAX 707 746-0936
A+B) 46, 319, 150. 50 BENI CI A CA 94510
3 A 27, 259, 690. 00 3 DI ABLO CONTRACTORS | NC 925 552-8250
00732283
B) 430 DAYS X 50400 7 CROW CANYON COURT STE 100 FAX 925 552-8254
A+B) 48, 931, 690. 00 SAN RAMON CA 94583
07-206804 Bl D211
07-LA-60-0 PACE 2
08/ 26/ 04 09/ 03/ 04
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PAVEMENT RECYCLI NG COLD PLANI NG
RI VERSI DE CA
PENHALL COVPANY REMOVALS AND GRI NDI NG
ANAHEI M CA
TRAFFI C LOOPS CRACKFI LLI NG ELECTRI CAL
ANAHEI M CA
VESTERN PAVI NG ASPHALT PAVI NG
| RW NDALE CA
WORKS STRI PI NG AND MARKI NG STRI PI NG
WEST COVI NA CA
07-206804 Bl D211
07-LA-60-0 PACE 3
08/ 26/ 04 09/ 03/ 04
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON

OF WORK SUBCONTRACTED

02 GLOBAL ROAD SEALI NG
WESTM NSTER CA
HARBER COVPANI ES
SAN BERNARDI NO CA

K R C SAFETY

VI SALI A CA

| TEM5 18 AND 34
DEMOLI TI ON

CONSTRUCTI ON AREA SI GNS



MULTI PLE CONCRETE ENTERPRI SES | TEM 19 ( PORTI ON)

OGDEN UT
ORTI Z ASPHALT PAVI NG I TEM5S 11 THRU 15
COLTON CA
SUDHAKAR STRI PI NG
RI ALTO CA
VALLEY CONCRETE SLOPE PAVI NG
SYLMAR CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 MULTI PLE CONCRETE ENTERPRI SES GRI NDI NG
OGDEN UT
ORTI Z ASPHALT PAVI NG PAVI NG
COLTON CA
R E SERRANO | NC CONCRETE ( PARTI AL)

PLEASANT HI LL CA
CONTI NUED ON NEXT PAGE

07-206804 Bl D211
07-LA-60-0 PAGE 4
08/ 26/ 04 09/ 03/ 04
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
07-206804 Bl D211
07-LA-60-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
08/ 26/ 04 09/ 03/ 04
| TEM I TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHCD) LS LUWP SUM 2,500. 00* 2,500. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 3, 300, 000. 00* 3, 300, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUWP SUM 2, 000. 00~ 2, 000. 00
PROGRAM
4 074020 WATER PCOLLUTI ON CONTRCL LS LUWP SUM 15, 000. 00~ 15, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 24,000. 00* 24,000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 1, 455, 000. 00* 1, 455, 000. 00
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT (%4 154, 000 1.70 261, 800. 00
8 150846 REMOVE CONCRETE PAVEMENT VB 520 38. 00 19, 760. 00
9 190101 ROADWAY EXCAVATI ON VB 5, 600 40. 50 226, 800. 00
10 260210 AGCREGATE BASE ( APPROACH SLAB) VB 100 520. 00 52, 000. 00
11 365001 SAND COVER TONN 400 272.00 108, 800. 00
12 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 90 813. 00 73,170. 00
13 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 60 265. 00 15, 900. 00
14 390160 ASPHALT CONCRETE ( TYPE B) TONN 530 67.00 35, 510. 00
15 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 14, 000 87.00 1, 218, 000. 00
16 033198 CONCRETE PAVEMENT ( RAPI D STRENGTH VB 5, 600 477.00 2,671, 200. 00
CONCRETE)
17 401108 REPLACE CONCRETE PAVEMENT VB 3,700 668. 00 2,471, 600. 00
(RAPI D STRENGTH CONCRETE)
18 413115 SEAL JO NT ( EXI STI NG CONCRETE PAVEMENT) M 191, 000 10. 60 2,024, 600. 00
19 (S) 033199 GRI ND REPLACEMENT CONCRETE PAVEMENT (%4 929, 000 5.00 4,645, 000. 00
20 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 870 1,112.00 967, 440. 00

(TYPE R)



21 510800 PAVI NG NOTCH EXTENS| ON VB 22 3, 800. 00 83, 600. 00
22 519117 JONT SEAL (MR 30 MV M 800 120. 00 96, 000. 00
23 519120 JONT SEAL (MR 15 MW M 550 105. 00 57, 750. 00
24 721810 SLOPE PAVI NG ( CONCRETE) VB 21 1, 130. 00 23, 730. 00
25 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 1, 300 32.00 41, 600. 00
26 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 155, 000 . 80 124, 000. 00
27 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 21, 900 1.50 32, 850. 00
28 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 11, 500 1.50 17, 250. 00
(BROKEN 3.66 M- 0.92 M
29 (S) 033200 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,810 . 60 1, 686. 00
(BROKEN 4.88 M- 4.88 M
30 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 228, 000 . 60 136, 800. 00
(BROKEN 10.98 M- 3.66 M
31 (S) 840571 100 MM THERVOPLASTI C TRAFFI C STRI PE M 2,780 . 60 1, 668. 00
(BROKEN 5.18 M- 2.14 M
07- 206804 Bl D211
07- LA- 60- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 26/ 04 09/ 03/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
32 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 62, 800 1.10 69, 080. 00
33 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 26, 400 3.00 79, 200. 00
34 (S) 033201 | NDUCTI VE LOOP DETECTOR ( REPLACEMENT) EA 140 300. 00 42, 000. 00
35 999990 MOBI LI ZATI ON LS LUMP SUM 2, 200, 000. 00* 2, 200, 000. 00
A) 22,597, 294. 00
B) 420 DAYS X 50400
A+B) 43, 765, 294. 00
07- 206804 Bl D211
07- LA- 60-0 SUMMARY OF REMAINING BIDDERS PAGE 7
08/ 26/ 04 09/ 03/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 10, 000. 00* 10000. 00 5, 000. 00* 5000. 00
2 2,600, 000. 00*  2600000. 00 3,500, 000. 00*  3500000. 00
3 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00
4 2, 500. 00* 2500. 00 20, 000. 00* 20000. 00
5 30, 000. 00* 30000. 00 5, 000. 00* 5000. 00
6 950, 000. 00* 950000. 00 2,500, 000. 00*  2500000. 00
7 2. 00 308000. 00 2. 00 308000. 00
8 200. 00 104000. 00 50. 00 26000. 00
9 100. 00 560000. 00 70. 00 392000. 00
10 200. 00 20000. 00 50. 00 5000. 00
11 65. 00 26000. 00 50. 00 20000. 00
12 725. 00 65250. 00 300. 00 27000. 00
13 300. 00 18000. 00 120. 00 7200. 00
14 70. 00 37100. 00 60. 00 31800. 00
15 75.00  1050000. 00 70. 00 980000. 00
16 800.00  4480000. 00 1,100.00  6160000. 00
17 900.00  3330000. 00 1,200.00  4440000. 00
18 1.50 286500. 00 2.00 382000. 00
19 4.25  3948250. 00 4.00  3716000. 00




20
21
22
23
24
25
26
27
28
29
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31
32
33
34
35
TOT

2, 000.
5, 000.
110.
80.
500.
25.

00
00
00
00
00
00

. 66

.00
. 65

.45
.45
.45

1

2.

450.

1, 800, 000.

A+B)

DB GOAL

PROPOSALS | SSUED
NUMBER OF BI DDERS 4
PROGRAM ELEMENTS
Bl D RANK

08-267104
08-RI V-79-2
08/ 26/ 04

20
50
00
00

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

S
8

*

1740000.
110000.
88000.
44000.
10500.
32500.
102300.
43800.
18975.
1264.
102600.
1251.
75360.
66000.
63000.
1800000.

00
00
00
00
00
00
00
00
00
50
00
00
00
00
00
00

22,127, 150. 50
480 DAYS X 50400

46, 319, 150. 50
STATE OF CALI FORNI A

08/ 26/ 04
08-267104
08-RIV-79-25.9/26. 4

RAS

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

1, 100.
500.
150.
140.
700.

50.

RWRRRRRRE

300.
2, 730, 000.
A

00
00
00
00
00
00

.00

00

.00

00

.00

00

.00
.00

00
00*

957000.
11000.
120000.
77000.
14700.
65000.
155000.
21900.
11500.
2810.
228000.
2780.
188400.
105600.
42000.
2730000.
27, 259, 690. 00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

B) 430 DAYS X 50400

A+B)
B

HB1

48, 931, 690. 00

D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211
PAGE 1
I'N RI VERSI DE COUNTY | N HEMET FROM 09/ 03/ 04

LETHAM AVENUE TO MENLO AVENUE

I NSTALL TRAFFI C SI GNALS

464, 000

0. 0%

421, 000. 00 AMOUNT UNDER

Bl DDER | D

345, 021. 00 2

390, 000. 00 3

437, 344. 00 1

Bl DDER | NFORNVATI ON

463 NORTH SM TH AVENUE

TOTAL NUMBER OF WORKI NG DAYS

75, 979. 00
( NAME/ ADDRESS/ LOCATI ON)

MOORE ELECTRI CAL
CONTRACTI NG | NC

CORONA CA 92880

T D S ENG NEERI NG

2899 AGOURA ROAD SUITE 171
WESTLAKE VI LLAGE CA 91361-3200
TRAFFI C LOOPS CRACKFI LLI NG I NC

CONTRACT CODE 'D '
13 CONTRACT | TEMS

FEDERAL Al D ACST-P079-(032)E

PGH P079- (032) E

951 371-4202
00610382
951 278-3406

805 371-4639
00667073
805 494-0757

714 520- 4026
00652956

50

PERCENT UNDER EST 18. 05

538, 316. 00 4

Bl DDER | D NAME AND ADDRESS

SUMMARY
L

ST

OF

OF

946 S EMERALD ST FAX 714 520- 4027

ANAHEI M CA 92804

J F L ELECTRIC INC 323 581-4400
00578969

8257 COVPTON AVE FAX 323 581-4404

LOS ANGELES CA 90001-3915

Bl D211
PACE 2
09/ 03/ 04

REMAI NI NG BI DDERS

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

BAYWOOD ENVI RONVENTAL
12 SCHOOL STREET SUI TE

WATER PCLLUTI ON CONTRCL PLAN



FAI RFAX CA 94930

ORANGE COUNTY STRI PI NG SI GNI NG AND STRI PI NG
183 N PI XLEY ST

ORANGE CA 92868

SM TH AND SON TRAFFI C CONTROL

5424 FI FTH STREET

FALLBROOK CA 92028

08-267104 Bl D211
08-RI V-79-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 26/ 04 09/ 03/ 04
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SM TH AND SON CONSTRUCTI ON AREA SI G\S

5424 FI FTH STREET

FALLBROOK CA 92802

THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CES | NC WATER PCLLUTI ON CONTRCL PLAN
1564 A FI TZGERALD DRI VE

PI NOLE CA 94803

08-267104 Bl D211
08-RI V-79-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
08/ 26/ 04 09/ 03/ 04
| TEM I TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUWP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER PCOLLUTI ON CONTRCL LS LUWP SUM 5, 000. 00~ 5, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 100. 00~ 5, 100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 7,500. 00* 7,500. 00
5 150715 REMOVE THERMOPLASTI C PAVEMENT NMARKI NG (%4 66 54. 00 3, 564. 00
6 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 8 100. 00 800. 00
7 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 500. 00~* 2,500. 00
8 566011 ROADSI DE SI GN - ONE POST EA 2 176. 00 352. 00
9 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 5 110. 00 550. 00
EXI STI NG POST
10 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG (%4 72 57.00 4,104.00
11 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUWP SUM 120, 000. 00* 120, 000. 00
12 860252 S| GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 126, 000. 00* 126, 000. 00
13 860703 | NTERCONNECTI ON CONDUI T AND CABLE LS LUWP SUM 68, 051. 00* 68, 051. 00
TOTAL 345, 021. 00
08-267104 Bl D211
08-RI V-79-2 SUMMARY OF REMAI NI NG BI DDERS PACE 5
08/ 26/ 04 09/ 03/ 04
_______________________________ T
| TEM SECOND THI RD FOURTH



1 100. 00* 100. 00 1, 200. 00* 1200. 00 2, 000. 00* 2000. 00
2 100. 00* 100. 00 2, 500. 00* 2500. 00 3, 000. 00* 3000. 00
3 100. 00* 100. 00 12, 000. 00* 12000. 00 9, 000. 00* 9000. 00
4 25, 000. 00* 25000. 00 15, 000. 00* 15000. 00 12, 000. 00* 12000. 00
5 49. 00 3234. 00 64. 00 4224. 00 76. 00 5016. 00
6 100. 00 800. 00 225. 00 1800. 00 250. 00 2000. 00
7 100. 00* 100. 00 2, 500. 00* 2500. 00 5, 000. 00* 5000. 00
8 200. 00 400. 00 600. 00 1200. 00 600. 00 1200. 00
9 100. 00 500. 00 200. 00 1000. 00 240. 00 1200. 00
10 52. 00 3744. 00 97. 50 7020. 00 100. 00 7200. 00
11 157, 960. 00* 157960. 00 154, 000. 00* 154000. 00 193, 700. 00* 193700. 00
12 157, 962. 00* 157962. 00 152, 000. 00* 152000. 00 200, 000. 00* 200000. 00
13 40, 000. 00* 40000. 00 82, 900. 00* 82900. 00 97, 000. 00* 97000. 00
TOT 390, 000. 00 437, 344.00 538, 316. 00
STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211
PAGE 1
Bl D OPENING DATE 08/ 26/ 04 I'N SAN BERNARDI NO COUNTY | N AND 09/ 03/ 04
CONTRACT NUMBER 08- 358424 NEAR YUCAI PA FROM 1.0 KM EAST OF CONTRACT CODE ' C
LOCATI ON 08- SBD- 38- 9. 1/ R10. 1 BRYANT STREET TO 0.8 KM EAST OF 100 CONTRACT | TEMS
M LL CREEK BRI DGE
W DEN BRI DGE FEDERAL Al D ACST- P038- (014) E
P- P038- (014) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
PROPOSALS | SSUED 13 FUND TOTAL  HA21 2, 408, 000 TOTAL NUMBER OF WORKI NG DAYS 120
NUVBER OF BIDDERS 1  ENG NEERS EST 2,103,000.00  AMOUNT OVER 936, 049. 00 PERCENT OVER EST 44.51
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER I D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 3,039,049.00 1 R VERS| DE CONSTRUCTI ON COVPANY 951 682- 8308
I NC 00266222
P O BOX 1146 FAX 951 682- 8350
RI VERSI DE CA 92502
08- 358424 Bl D211
08- SBD- 38- 9 SUMMARY OF REMAI NI NG BIDDERS PAGE 2
08/ 26/ 04 09/ 03/ 04
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA
ADAMS AND SM TH

LI NDEN UT

CTM

RANCHO CORDOVA CA
HARBER COVPANI ES
SAN BERNARDI NO CA
HYDRO SPRCOUT
ESCONDI DO CA
MATI CH CORPORATI ON

SAN BERNARDI NO CA

MURPHY | NDUSTRI AL COATI NG

SIGNAL H LL CA

OUR VALLEY FENCE

RI DGECREST CA
R M D REBAR
BLOOM NGTON CA
SOUTHWEST V DI T

CH

ASPHALT CONCRETE DI KE
STRUCTURAL STEEL

CONCRETE BARRI ER ( PORTI ON)
BRI DGE REMOVAL

ERCSI ON CONTRCL

ASPHALT CONCRETE PAVEMENT
CLEAN AND PAI NT STEEL

FENCI NG AND METAL BEAM GUARD RAI L

REI NFORCEMENT

DI TCH LI NI NG



Rl VERSI DE CA

STATEW DE SAFETY AND S| GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
NI POMO CA
CONTI NUED ON NEXT PAGE
08- 358424 Bl D211
08- SBD- 38-9 SUMMARY OF REMAI NI NG BI DDERS PACE 3
08/ 26/ 04 09/ 03/ 04
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SUDHAKAR COVPANY STRI PI NG AND MARKI NG
RI ALTO CA
08- 358424 Bl D211
08- SBD- 38-9 CONTRACT PROPOSAL OF LOW BI DDER PACE 4
08/ 26/ 04 09/ 03/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CCDE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 033309 CORRUGATED METAL PI PE TRACTI ON SAND EA 3 6, 500. 00 19, 500. 00
TRAP
2 071325 TEMPORARY FENCE ( TYPE ESA) M 220 5.00 1, 100. 00
3 074019 PREPARE STORM WATER PCLLUTI ON LS LUWP SUM 5, 000. 00~ 5, 000. 00
PREVENTI ON PLAN
4 074020 WATER PCOLLUTI ON CONTRCL LS LUWP SUM 15, 000. 00~ 15, 000. 00
5 074023 TEMPORARY ERGCSI ON CONTROL HA 1.7 3, 500. 00 5, 950. 00
6 074029 TEMPORARY SI LT FENCE M 1, 000 8. 00 8, 000. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 2, 000. 00 4,000. 00
8 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 3, 500. 00 7, 000. 00
9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 000. 00* 12, 000. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 200, 000. 00~ 200, 000. 00
11 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) (%4 10 15. 00 150. 00
12 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 800 1.00 1, 800. 00
13 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 260 25.00 6, 500. 00
14 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 2 750. 00 1, 500. 00
15 (S) 120300 TEMPORARY PAVEMENT MARKER EA 83 3. 00 249. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 10, 000. 00 20, 000. 00
17 (S) 033310 FLASH NG ARROW SI GN EA 2 1, 500. 00 3, 000. 00
18 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 620 35.00 21, 700. 00
19 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 62 250. 00 15, 500. 00
20 (S) 129150 TEMPORARY TRAFFI C SCREEN M 620 10. 00 6, 200. 00
21 150662 REMOVE METAL BEAM GUARD RAI LI NG M 160 50. 00 8, 000. 00
22 150710 REMOVE TRAFFI C STRI PE M 3, 260 .50 1, 630. 00
23 033311 REMOVE TRAFFI C STRI PE ( YELLOW M 3, 260 .50 1, 630. 00
24 150722 REMOVE PAVEMENT MARKER EA 470 1.00 470. 00
25 150742 REMOVE ROADSI DE SI GN EA 9 100. 00 900. 00
26 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 140 5.00 5, 700. 00
27 150805 REMOVE CULVERT M 19 30. 00 570. 00
28 150820 REMOVE | NLET EA 1 700. 00 700. 00
29 150823 REMOVE DOWNDRAI N M 5 85. 00 425. 00
30 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 400 15. 00 6, 000. 00
31 151536 RECONSTRUCT FENCE ( TYPE BW M 130 40. 00 5, 200. 00
32 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 620 80. 00 49, 600. 00
33 152299 RESET M LEPOST MARKER EA 4 100. 00 400. 00
34 152320 RESET ROADSI DE SI GN EA 3 300. 00 900. 00
35 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 12 20. 00 240. 00



36 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 9, 680 2.00 19, 360. 00

08- 358424 Bl D211
08- SBD- 38- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 26/ 04 09/ 03/ 04

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 630 15. 00 9, 450. 00
38 157560 BRI DGE REMOVAL ( PORTI ON) LS LUVP SUM 38, 000. 00* 38, 000. 00
39 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4, 500. 00* 4, 500. 00
40 190101 ROADVAY EXCAVATI ON VB 7,440 42.00 312, 480. 00
41 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
42 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 60 375. 00 22, 500. 00
43 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 190 85. 00 16, 150. 00
44 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1, 030 125. 00 128, 750. 00
45 (F) 192051 STRUCTURE EXCAVATI ON ( TYPE Y) VB 9 385. 00 3, 465. 00
(AERIALLY DEPCSI TED LEAD)
46 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 17 550. 00 9, 350. 00
47 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 670 75. 00 50, 250. 00
48 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG MB 70 150. 00 10, 500. 00
VALL)
49 (F) 049731 REI NFORCED CONCRETE BACKFI LL VB 44 325. 00 14, 300. 00
50 194001 DI TCH EXCAVATI ON VB 490 25. 00 12, 250. 00
51 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 3, 000 2.50 7,500. 00
52 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2,330 1.50 3, 495. 00
53 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 3, 450 2.10 7.245.00
54 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 45 100. 00 4,500. 00
55 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 330 1. 00 330. 00
56 260201 CLASS 2 AGGREGATE BASE VB 1, 080 58. 00 62, 640. 00
57 390126 RUBBER! ZED ASPHALT CONCRETE (TYPE G TONN 2, 800 80. 00 224, 000. 00
58 390146 ASPHALT CONCRETE (TYPE A, 12.5- M TONN 460 35. 00 16, 100. 00
MAXI MUM GRADI NG)
59 033312 ASPHALT CONCRETE TONN 140 38. 00 5, 320. 00
(TYPE A, 9.5 MV MAXI MUM GRADI NG)
60 390189 ASPHALT CONCRETE (TYPE A, 19- MM TONN 1, 450 60. 00 87, 000. 00
MAXI MUM GRADI NG)
61 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS MR 350 25. 00 8, 750. 00
AREA)
62 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 280 4.00 1, 120. 00
63 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 25 4.00 100. 00
64 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 810 4.00 3, 240. 00
65 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 500 4.00 2, 000. 00
66 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 20 300. 00 6, 000. 00
67 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 31 350. 00 10, 850. 00
68 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 160 875. 00 140, 000. 00
08- 358424 Bl D211
08- SBD- 38- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 26/ 04 09/ 03/ 04
| TEM | TEM UNIT OF ESTI MATED

NO. CCDE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT



69 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 250 600. 00 150, 000. 00
70 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.3 2, 150. 00 7, 095. 00
71 511106 DRI LL AND BOND DOWEL M 34 150. 00 5, 100. 00
72 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 16 2, 250. 00 36, 000. 00
73 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 640 40. 00 25, 600. 00
74 (S) 519117 JONT SEAL (MR 30 MV) M 6 400. 00 2, 400. 00
75 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 25, 300 4.00 101, 200. 00
76 (SF) 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 22, 700 3.00 68, 100. 00
77 550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 60, 000 4.00 240, 000. 00
78 ( SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 60, 000 1.50 90, 000. 00
79 566011 ROADSI DE SI GN - ONE POST EA 5 275. 00 1, 375. 00
80 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 45, 000. 00* 45, 000. 00
81 664014 450 MM CORRUGATED STEEL PI PE M 13 310. 00 4,030. 00
(1.63 MV THI CK)
82 664020 600 MM CORRUGATED STEEL PI PE M 45 510. 00 22, 950. 00
(2.01 MM THI CK)
83 692385 450 MM ANCHOR ASSEMBLY EA 3 300. 00 900. 00
84 692386 600 MV ANCHOR ASSEMBLY EA 2 325. 00 650. 00
85 705044 450 MM STEEL FLARED END SECTI ON EA 1 325. 00 325. 00
86 705045 600 MM STEEL FLARED END SECTI ON EA 3 375. 00 1, 125. 00
87 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 45 150. 00 6, 750. 00
88 721420 CONCRETE (DI TCH LI NI NG) VB 90 400. 00 36, 000. 00
89 729010 ROCK SLOPE PROTECTI ON FABRI C MR 74 10. 00 740. 00
90 820107 DELI NEATOR ( CLASS 1) EA 82 45. 00 3, 690. 00
91 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 350 90. 00 31, 500. 00
92 (S) 033313 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 4, 500. 00 18, 000. 00
93 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 3, 500. 00 24, 500. 00
94 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 1, 000. 00 2, 000. 00
95 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 100 370. 00 37, 000. 00
96 (F) 839726 CONCRETE BARRI ER ( TYPE 736A) M 65 375. 00 24, 375. 00
97 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 7 35. 00 245. 00
98 840560 THERMOPLASTI C TRAFFI C STRI PE M 4,890 1.00 4, 890. 00
( SPRAYABLE)
99 (S) 850122 PAVEMENT MARKER EA 450 10. 00 4, 500. 00
( RETROREFLECTI VE- RECESSED)
100 999990 MOBI LI ZATI ON LS LUMP SUM 360, 000. 00* 360, 000. 00
TOTAL 3, 039, 049. 00
STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211
PAGE 1
BI D OPENING DATE 08/ 26/ 04 I'N SAN DI EGO COUNTY AT VAR OUS 09/ 03/ 04
CONTRACT NUMBER 11- 077304 LOCATI ONS CONTRACT CODE ' B
LOCATI ON 11- SD- 15- ML3. 0/ R50. 9 59 CONTRACT | TEMB
RESURFACE ASPHALT CONCRETE FEDERAL AlD ACI M 015-4(197)13E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11.0%
PROPOSALS | SSUED 8 FUND TOTAL  HA22 6, 330, 000 TOTAL NUMBER OF WORKI NG DAYS 58
NUMBER OF BIDDERS 3  ENG NEERS EST 5,307, 000.00 AMOUNT UNDER 1,077, 978. 80 PERCENT UNDER EST 20. 31
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BIDDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 A 4,229,021.20 2 HANSON SJH CONSTRUCTI ON 858 874-5011
00097352
B) 58 DAYS X 10300 P O BOX 639069 FAX 858 268-5126
A+B) 4,826, 421. 20 SAN DI EGO CA 92163- 9069

2 A 4,364, 041. 00 1 HAZARD CONSTRUCTI ON COVPANY 858 587-3600



00750542

B) 60 DAYS X 10300 P O BOX 229000 FAX 858 453-6034
A+B) 4,982, 041. 00 SAN DI EGO CA 92192-9000
3 A 5, 158, 138. 00 3 DALEY CCAC 858 642- 7500
00751561
B) 110 DAYS X 10300 5370 EASTGATE MALL FAX 858 642-9269
A+B) 6, 291, 138. 00 SAN DI EGO CA 92121
11-077304 Bl D211
11-SD-15-ML CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2
08/ 26/ 04 09/ 03/ 04
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL CONCRETE BARRI ER
POMONA CA
ANDERSON DRI LLI NG CAST IN DRI LLED HOLE
LAKESI DE CA
HURRI CAN AND POMAY FENCE COVPANY METAL BEAM GUARD RAI L
RAMONA CA
LEKGCS ELECTRI C ELECTRI CAL
EL CAJON CA
WORKS STRI PI NG AND MARKI NG STRI PI NG AND NMARKI NG
VEST COVI NA CA
11-077304 Bl D211
11-SD-15-ML CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
08/ 26/ 04 09/ 03/ 04
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
ATLAS FENCE METAL BEAM GUARD RAI L AND RCOADSI DE SI GNS
SAN DI EGO CA
LEKGCS ELECTRI C SIGNS, CLGCSED CIRCUIT TELEVI SI ON, LI GHTI NG AND SI GNALS
EL CAJON CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE AND ASPHALT
Rl VERSI DE CA
S| ERRA NEVADA STEEL SI GN STRUCTURES
SAN FERNANDO CA
SM TH AND SONS CONSTRUCTI ON AREA SI G\S
FALLBROOK CA
WORKS STRI PI NG AND MARKI NG STRI PI NG AND PAVEMENT NMARKI NG
VEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ANDERSON DRI LLI NG CAST IN DRI LLED HOLE PI LI NG
LAKESI DE CA
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
ATLAS FENCE COVPANY METAL BEAM GUARD RAIL AND CRASH CUSHI ONS

SAN DI EGO CA

CONTI NUED ON NEXT PAGE

11- 077304 Bl D211
11-SD-15-ML CONTRACT PROPOSAL OF LOW BI DDER PACE 4
08/ 26/ 04 09/ 03/ 04

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED




03 GROUND SERVI CE TECHNOLOGY ERCSI ON CONTROL

ESCONDI DO CA
PRSI COLD PLANI NG
R VERS| DE CA
SELECT ELECTRI C ELECTRI CAL AND CLOSED Cl RCUI T TELEVI SI ON
SPRI NG VALLEY CA
SM TH AND SONS CONSTRUCTI ON AREA SI GNS
FALLBROOK CA
STATEW DE SAFETY AND SI GNS SI GNAGE
POWAY CA
ULMER STRUCTURES SI GN STRUCTURE
GLENDORA CA
WORKS STRI PI NG AND MARKI NG STRI PI NG AND PAVEMENT MARKI NG
BALDW N PARK CA
11- 077304 Bl D211
11- SD-15- ML CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 26/ 04 09/ 03/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUVP SUM 9, 000. 00* 9, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 38, 500. 00* 38, 500. 00
3 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 1, 500. 00* 1, 500. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 21, 000. 00* 21, 000. 00
5 (S) 074023 TEMPORARY EROS|I ON CONTROL MR 540 85 459. 00
6 074028 TEMPORARY FI BER ROLL M 740 8. 00 5, 920. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00* 15, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 183, 500. 00* 183, 500. 00
9 (S) 120120 TYPE 111 BARRI CADE EA 10 10. 00 100. 00
10 (S) 120166 CHANNEL I ZER ( SURFACE MOUNTED) EA 15 47.60 714. 00
(LEFT I'N PLACE)
11 (S) 033283 TRAFFI C PLASTI C DRUMB EA 54 10. 00 540. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 8, 500. 00 25, 500. 00
13 150662 REMOVE METAL BEAM GUARD RAI LI NG M 150 32.64 4,896. 00
14 150730 REMOVE CHANNEL| ZERS EA 15 10. 30 154. 50
15 150742 REMOVE ROADS| DE SI GN EA 6 155. 00 930. 00
16 150771 REMOVE ASPHALT CONCRETE DI KE M 23, 600 .70 16, 520. 00
17 151224 REMOVE DEL| NEATOR EA 66 10. 30 679. 80
18 152320 RESET ROADSI DE SI GN EA 3 310. 00 930. 00
19 152390 RELOCATE ROADSI DE S| GN EA 2 290. 00 580. 00
20 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 250, 000 2. 60 650, 000. 00
21 190101 ROADVAY EXCAVATI ON VB 1, 700 74.50 126, 650. 00
22 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCS| ON' CONTROL) KG 5.5 185. 00 1,017.50
23 260201 CLASS 2 AGGREGATE BASE VB 16 365. 00 5, 840. 00
24 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 36 265. 00 9, 540. 00
25 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 19 400. 00 7, 600. 00
26 390155 ASPHALT CONCRETE ( TYPE A) TONN 4,000 55. 75 223, 000. 00
27 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 22, 600 81.75 1, 847, 550. 00
28 394001 PLACE ASPHALT CONCRETE DI KE M 23, 600 4.90 115, 640. 00
29 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 74 265. 00 19, 610. 00
30 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 7,100 7.95 56, 445. 00
31 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 7,100 1.53 10, 863. 00
32 (S) 033284 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 7 2,841.00 19, 887. 00

PI LE ( SI GN FOUNDATI ON)



33 033572 METAL (RAIL MOUNTED SI GN) KG 40 16. 80 672. 00
34 566011 ROADSI DE SI GN - ONE POST EA 11 370. 00 4,070.00
35 566012 ROADSI DE SI GN - TWD POST EA 16 675. 00 10, 800. 00
11- 077304 Bl D211
11- SD- 15- ML CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 26/ 04 09/ 03/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 410. 00 410. 00
METHOD)
37 568015 I NSTALL SI GN ( MAST- ARM HANGER METHOD) EA 2 770. 00 1, 540. 00
38 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 18 250. 00 4,500. 00
EXI STI NG POST
39 568023 I NSTALL ROADSI DE SI GN EA 5 500. 00 2,500. 00
(LAM NATED WOOD BOX POST)
40 820107 DELI NEATOR ( CLASS 1) EA 320 41.00 13, 120. 00
41 033285 METAL BEAM GUARD RAI L DEL| NEATOR EA 32 31. 00 992. 00
42 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 10 2,749. 00 27, 490. 00
43 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 1 48, 812. 00 48, 812. 00
a4 839703 CONCRETE BARRI ER ( TYPE 60C) M 120 280. 00 33, 600. 00
45 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 1, 060 33. 80 35, 828. 00
46 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 11, 700 2.04 23, 868. 00
47 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 160 1.53 244. 80
(BROKEN 3.66 M- 0.92 M
48 (S) 840571 100 MM THERVOPLASTI C TRAFFI C STRI PE M 1, 580 1.02 1, 611. 60
(BROKEN 5.18 M- 2.14 M
49 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 50, 000 .41 20, 500. 00
50 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 3, 500 1.53 5, 355. 00
51 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 300 3.57 18, 921. 00
52 (S) 860530 CHANGEABLE MESSAGE S| GN SYSTEM LS LUVP SUM 41, 820. 00* 41, 820. 00
53 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 340 408. 00 138, 720. 00
54 (S) 033286 CLOSED CI RCUI T TELEVI S| ON SYSTEM LS LUVP SUM 47, 340. 00* 47, 340. 00
( LOCATI ON 7)
55 (S) 033287 CLOSED ClI RCUI T TELEVI S| ON SYSTEM LS LUVP SUM 47, 340. 00* 47, 340. 00
( LOCATI ON 8)
56 (S) 033288 CLOSED Cl RCUI T TELEVI S| ON SYSTEM LS LUVP SUM 47, 340. 00* 47, 340. 00
( LOCATI ON 9)
57 (S) 033289 CLOSED Cl RCUI T TELEVI S| ON SYSTEM LS LUVP SUM 47, 340. 00* 47, 340. 00
( LOCATI ON 11)
58 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUVP SUM 35, 721. 00* 35, 721. 00
59 999990 MOBI LI ZATI ON LS LUMP SUM 148, 500. 00* 148, 500. 00
A) 4,229, 021. 20
B) 58 DAYS X 10300
A+B) 4,826, 421. 20
11- 077304 Bl D211
11- SD- 15- ML SUMMARY OF REMAI NI NG BIDDERS PAGE 7
08/ 26/ 04 09/ 03/ 04
| <o | <o
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT

I
1| 9, 000. 00* 9000. 00| 3, 200. 00~ 3200. 00
2 | 108, 000. 00* 108000. 00| 175, 000. 00* 175000. 00



3 1, 000. 00* 1000. 00 1, 200. 00* 1200. 00
4 23, 000. 00* 23000. 00 32, 000. 00* 32000. 00
5 1.70 918. 00 .90 486. 00
6 12. 00 8880. 00 8.20 6068. 00
7 24, 000. 00* 24000. 00 28, 200. 00* 28200. 00
8 106, 000. 00* 106000. 00 215, 000. 00* 215000. 00
9 105. 00 1050. 00 57.00 570. 00
10 53. 00 795. 00 47. 00 705. 00
11 530. 00 28620. 00 82.00 4428. 00
12 6, 700. 00 20100. 00 16, 000. 00 48000. 00
13 63. 00 9450. 00 118. 00 17700. 00
14 5.00 75. 00 7.00 105. 00
15 292.00 1752. 00 52.00 312.00
16 1.80 42480. 00 2.13 50268. 00
17 11. 00 726. 00 16. 00 1056. 00
18 316. 00 948. 00 420. 00 1260. 00
19 289. 00 578. 00 430. 00 860. 00
20 2.50 625000. 00 2.80 700000. 00
21 32.00 54400. 00 48. 00 81600. 00
22 80. 00 440. 00 170. 00 935. 00
23 300. 00 4800. 00 300. 00 4800. 00
24 280. 00 10080. 00 650. 00 23400. 00
25 280. 00 5320. 00 1, 700. 00 32300. 00
26 62. 00 248000. 00 84. 00 336000. 00
27 81. 00 1830600. 00 102. 00 2305200. 00
28 4.50 106200. 00 6. 30 148680. 00
29 280. 00 20720. 00 300. 00 22200. 00
30 7.00 49700. 00 7.80 55380. 00
31 .30 2130. 00 1.55 11005. 00
32 2,400. 00 16800. 00 3, 200. 00 22400. 00
33 53. 00 2120. 00 25.00 1000. 00
34 379. 00 4169. 00 575. 00 6325. 00
35 690. 00 11040. 00 1, 350. 00 21600. 00
36 430. 00 430. 00 425. 00 425. 00
37 730. 00 1460. 00 700. 00 1400. 00
38 253. 00 4554. 00 180. 00 3240. 00
39 316. 00 1580. 00 1,875.00 9375. 00
11-077304 Bl D211
11-SD-15-ML SUMMARY OF REMAI NI NG DDERS PAGE 8
08/ 26/ 04 09/ 03/ 04
| TEM SECOND TH RD
BI D AMOUNT BI D AMOUNT
40 53.00 16960. 00 42.00 13440. 00
41 26. 00 832. 00 23.50 752. 00
42 2, 800. 00 28000. 00 2,500. 00 25000. 00
43 44,800. 00 44800. 00 55, 000. 00 55000. 00
44 280. 00 33600. 00 250. 00 30000. 00
45 41. 00 43460. 00 40. 00 42400. 00
46 2.20 25740. 00 2.25 26325. 00
47 1.60 256. 00 1.55 248. 00
48 1.10 1738. 00 1.00 1580. 00
49 .44 22000. 00 .41 20500. 00
50 1.60 5600. 00 1.60 5600. 00
51 3. 80 20140. 00 3.70 19610. 00
52 52, 000. 00* 52000. 00 41, 000. 00* 41000. 00
53 400. 00 136000. 00 400. 00 136000. 00
54 39, 000. 00* 39000. 00 45, 000. 00* 45000. 00
55 43, 000. 00~ 43000. 00 40, 000. 00~ 40000. 00




56 | 45, 000. 00* 45000. 00| 45, 000. 00* 45000. 00
57 | 41, 000. 00~ 41000. 00| 44,000. 00* 44000. 00
58 | 29, 000. 00* 29000. 00| 33, 000. 00* 33000. 00
59 | 349, 000. 00* 349000. 00| 160, 000. 00* 160000. 00
TOT A) 4,364, 041. 00 A) 5, 158, 138. 00
B) 60 DAYS X 10300 B) 110 DAYS X 10300
A+B) 4,982, 041. 00 A+B) 6, 291, 138. 00
STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211
PAGE 1

Bl D OPENI NG DATE 08/ 26/ 04
CONTRACT NUMBER 11-262464
LOCATI ON 11-SD-52-6.6

I'N SAN DI EGO COUNTY AT VARI QUS
LOCATI ONS

REPLACE PLANTI NG AND | RRI GATI ON

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%
PROPOSALS | SSUED 9 FUND TOTAL HA23 180, 000

09/ 03/ 04
CONTRACT CODE 'E '
27 CONTRACT | TEMS

FEDERAL AlD ACI M 3901- (004) E
ACST- 3902- (004) E
P- 3902- (004) E

TOTAL NUMBER OF WORKI NG DAYS 160

NUMBER OF BI DDERS 5 ENG NEERS EST 150, 000. 00 AMOUNT UNDER 5, 316. 07 PERCENT UNDER EST 3.54
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 144, 683. 93 5 A B HASHM | NC 760 672-8059
00798383
4347 MEADOW SPRI NG WAY FAX 760 454-4387
CCEANSI DE CA 92057
2 155, 432. 60 4 A C C U CONSTRUCTI ON 909 770-2649
00814809
23135 BETTY ROAD FAX 951 657-8281
PERRI S CA 92570
3 161, 766. 40 3 RASOOL SHAHBAZI DASTJERDI 619 245-3027
00587635
960 MARI A WAY FAX 858 272-6089
CHULA VI STA CA 91911
4 201, 882. 60 2 AMERI CA VEST LANDSCAPE | NC 562 803- 6800
00812932
P O BOX 1698 FAX 562 803-6890
BELLFLONER CA 90707
5 215, 687. 20 1 A AND B LANDSCAPI NG 858 538-8073
00641840
P O BOX 720322 FAX 858 538-6141
SAN DI EGO CA 92172
11- 262464 Bl D211
11-SD-52-6 SUMMARY OF REMAI NI NG BI DDERS PACE 2
08/ 26/ 04 09/ 03/ 04

LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl DDER | D NAME AND ADDRESS

05 GROUND SERVI CE TECHNOLOGY
502 SOQUTH QUI NCE STREET
ESCONDI DO CA 92025
STATEW DE SAFETY AND S| GNS
522 LI NDON LANE
NI POMO CA 93444

11- 262464
11-SD-52-6
08/ 26/ 04

LI ST OF SUBCONTRACTORS

ERCSI ON CONTROL

SUMMARY OF REMAI NI NG BI DDERS

CONSTRUCTI ON AREA SI G\S

Bl D211
PACE 3
09/ 03/ 04



Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 MARI NA LANDSCAPE | NC I TEMS 7 THRU 13
1100 E KATELLA AVE
ANAHEI M CA 92805
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 HYDRO SPROUT HYDROSEED!I NG
460 A CORPORATE DR
ESCONDI DO CA 92029
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
13755 BLAI SDELL PLACE
POMY CA 92064
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 HYDRO SPROUT I TEMS 7 AND 9 THRU 13
460 A CORPORATE DRI VE
ESCONDI DO CA 92029
STATEW DE SAFETY AND SI GNS | TEM 3
13755 BLAI SDELL PLACE
POMY CA 92064

Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 HYDRO SPROUT TNC HYDROSEEDI NG
ESCONDI DO CA
CONTI NUED ON NEXT PAGE
11- 262464 Bl D211
11- SD-52- 6 SUMMARY OF REMAI NI NG BIDDERS PAGE 4
08/ 26/ 04 09/ 03/ 04
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 STATEW DE SAFETY AND S| GNS CONSTRUCTT ON AREA ST GRS
POMY CA
11- 262464 Bl D211
11- SD-52- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 26/ 04 09/ 03/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 12, 000. 00* 12, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00* 6, 000. 00
4 200002 ROADSI DE CLEARI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
5 202011 MULCH VB 9 150. 00 1, 350. 00
6 202033 COMVERCI AL FERTI LI ZER ( PACKET) EA 415 .25 103. 75
7 203014 FI BER ( EROSI ON CONTROL) KG 2,910 .70 2, 037. 00
8 203021 FI BER ROLLS M 520 12. 00 6, 240. 00
9 203024 COMPOST ( EROSI ON CONTROL) VB 6.5 175. 00 1,137. 50
10 033290 PURE LI VE SEED (TYPE 1) KG 9.3 70. 00 651. 00
( EROSI ON CONTROL)
11 033291 PURE LI VE SEED (TYPE 2) KG 15 435. 00 6, 525. 00

( EROSI ON CONTROL)
203056 COMMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 81 2.00 162. 00

[EnY
N



| TEM
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13
14
15
16
17
18
19
20
21
22
23
24
25
26
27

203061
204006
204008
204011
204035
204036
204038
204099
206613
206614
033292
208471
208482
208491
208493

11- 262464
11-SD-52-6
08/ 26/ 04

300.
10.
26.

110.

7, 830.

400.

450.
42.
20.
12.

400.

500.

STABI LI ZI NG EMJLSI ON ( ERCSI ON CONTROL)

PLANT ( GROUP F)
PLANT ( GROUP H)
PLANT ( GROUP K)
PLANT ( GROUP A)
PLANT ( GROUP B)
PLANT ( GROUP U)

PLANT ESTABLI SHVENT WORK
40 MM ELECTRI C REMOTE CONTROL VALVE
50 MM ELECTRI C REMOTE CONTROL VALVE

SPRI NKLER ( TYPE A)

SPRI NKLER ( TYPE B-1)
SPRI NKLER ( TYPE C-2)

50 MM GATE VALVE
75 MM GATE VALVE

SUMMARY

155,

STATE OF CALI FORNI A

Bl D OPENI NG DATE

CONTRACT NUMBER

LOCATI ON

08/ 26/ 04
12-0C98C4
12- ORA-73-23.6/23. 6

400.
10.
50.

150.

22, 000.

500.

500.
30.
20.
10.

500.

750.

B

OF

D

REMAIl NI

161, 766. 40
SUMMAR Y

UMM MM MU

N G

490
92,774
50, 000
3
14
8
37
LUMP SUM
3
2
130
41
650
2
2
Bl DDERS
FOURTH
Bl D AMOUNT
1, 772. 00* 1772
9, 975. 00* 9975
6, 024. 00~* 6024
23, 000. 00* 23000
35. 00 315
8. 00 3320
3.10 9021
13. 00 6760
164. 00 1066
66. 00 613
477. 00 7155
1.00 81
1.30 637
.70 64941
.40 20000
284.00 852
11. 00 154
26. 00 208
120. 00 4440
15, 300. 00~ 15300
540. 00 1620
800. 00 1600
85. 00 11050
22.00 902
13. 90 9035
300. 00 600
720. 00 1440.
201, 882. 60

.32
.30
.00
.00
.00
.00
. 00*
.00
.00
.00
.00
.00
.00
.00

DEPARTMENT OF TRANSPORTATI ON

I'N ORANGE COUNTY | N NEWPORT BEACH
NEAR MACARTHUR BOULEVARD
OVERCRGSSI NG

RECONSTRUCT STORM WATER FI LTER

1, 470. 00
29, 687. 68
15, 000. 00
1, 200. 00
210. 00
320. 00
5, 550. 00
12, 500. 00
1, 200. 00
1, 000. 00
10, 400. 00
1, 640. 00
13, 000. 00
1, 300. 00
1, 500. 00
144, 683. 93
Bl D211
PACE 6
09/ 03/ 04
FI FTH
Bl D AMOUNT
3, 000. 00~ 3000
10, 000. 00~ 10000
10, 000. 00* 10000
10, 000. 00~ 10000
200. 00 1800
1.00 415
5.00 14550
12. 00 6240
300. 00 1950
200. 00 1860
1, 000. 00 15000
10. 00 810
10. 00 4900
.30 27832
.30 15000
500. 00 1500
20. 00 280
50. 00 400
150. 00 5550
12, 000. 00* 12000
1, 000. 00 3000
2, 000. 00 4000
200. 00 26000
100. 00 4100
50. 00 32500
500. 00 1000
1, 000. 00 2000
215, 687. 20
Bl D211
PAGE 1
09/ 03/ 04

CONTRACT CCDE 'F '
52 CONTRACT | TEMS

FEDERAL Al D NONE



POSTPONED CONTRACT



